



AHU-1
EXISTING

CONTRACTOR SHALL REMOVE EXISTING AHU UNIT AND ASSOCIATED CONTROLS, EQUIPMENT PAD AND DUCTWORK TO POINT OF DEMARCATION. CONTRACTOR SHALL TEMPORARILY CAP EXISTING DUCTWORK AIR TIGHT AT POINTS OF DEMARCATION. EXISTING AHU TO BE RELOCATED IN RENOVATION WORK.

TEMPORARY UNIT
(30 TO 40 TONS)

TEMPORARY AHU, GROUND MOUNTED. ROUTE TEMPORARY DUCT WORK TO EXISTING SUPPLY AND RETURN AIR DUCT FEEDING EXISTING THEATER.

FIRST FLOOR PLAN - MECHANICAL DEMOLITION/TEMPORARY HVAC PLAN
SCALE: 1/8" = 1'-0"

40% PROGRESS SET 2/4/2014

PENINSULA ENGINEERING INC.
CONSULTING ENGINEERS
ESTABLISHED IN 1977

2016 ALDEN ROAD, ORLANDO, FLORIDA, 32803 · 407.246.1688 · CA 3089
Copyright - All ideas, designs, methods and plans indicated or represented by this drawing are owned by and the property of Peninsula Engineering, Inc. and were created, evolved and developed for use on and in connection with the specified project. None of the ideas, designs, arrangements, methods or plans shall be used by or disclosed to any person, firm or corporation for any purpose whatsoever without the written permission of Peninsula Engineering, Inc.



JOB#:
13459

REVISIONS	BY

ANTHONY L. LEROUX, ARCHITECT
1401 EDGEWATER DRIVE
ORLANDO, FLORIDA 32804
LICENSE NUMBER: AP0014692
TELEPHONE: (407) 452-4820

H.J. HIGH CONSTRUCTION CO.
1015 W. AMELIA STREET
ORLANDO, FLORIDA 32805
TELEPHONE: (407) 422-8171
FAX: (407) 844-4820

ADDITIONS + MODIFICATIONS
ENZIAN THEATER
MAITLAND, FLORIDA

DRAWN M.J.P.
CHECKED J.H.M.
DATE
SCALE
JOB NO.
SHEET
M1.2
OF SHEETS